

## COMMUNITY DEVELOPMENT BLOCK GRANT (CDBG) APPLICATION SUPPLEMENT – HOMEOWNER REHABILITATION

## SUBMISSION DEADLINE IS 09/17/2025 at 11:59:59 pm EST

Complete the CDBG Application and applicable Application Supplement(s) in full. Include all required attachments before submitting.

Α	APPLICANT INFORMATION	
1	APPLICANT (UGLG) NAME	

В	ACTIVITY SUMMARY
1	Program Design & Administration  Describe the overall structure of the homeowner rehabilitation program, including:  a) Activity-specific roles and responsibilities of staff, contractors, or partnering agencies.  b) Program parameters, including maximum assistance amounts, eligible repairs, and any homeowner contribution requirements.  c) Targeting strategies, such as income thresholds, geographic focus areas, or outreach methods to ensure equitable access.
2	Participant & Site Selection  Explain how program participants and properties will be selected, including:  a) Eligibility criteria for homeowners and properties.  b) Application process, including required documentation and evaluation methods.  c) Prioritization strategies, such as targeting the most urgent rehabilitation needs or specific demographic groups (e.g., seniors, people with disabilities).
3	Contractor Selection & Construction Oversight  Describe the process for managing rehabilitation activities, including:  a) Contractor procurement and selection criteria (competitive bidding, qualifications, experience requirements).  b) Construction oversight, including project timelines, progress monitoring, and compliance checks.  c) Inspection procedures, including initial property assessments, progress evaluations, and final project signoffs.
4	Leveraged Resources Identify the amount and source of any leveraged resources and explain how they will be used (Note: this information should correlate with the numbers provided in the Budget Section (E) of the Application)

## C TIMELINE

Complete a detailed schedule of the time frame for the grant term with date ranges for each activity.

TIMELINE						
Completed by	Task	Start Date	End Date			
UGLG	Grant Agreement Executed	10/1/25				
UGLG	Procure Third-Party Administrator					
UGLG	Procure Environmental Review consultant					
UGLG	Complete Tier 1 Environmental Review					
UGLG	Sites/Participants Selected					
UGLG	Construction Period					
UGLG	Final Inspection(s) Completed					
UGLG	100% Disbursement of Funds/Final Reports		9/30/27			

Timeline Description: